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1 Terms of Reference (ToR) 

1.1 About the projects 
 

The operator will have to develop and market the property and provide all services to the 

guests of resonable good quality and standards.  

1.2 Rationale for the project 
 

Government of Andhra Pradesh (GoAP) vision is to be amongst the top 3 States in India by 

2022, the top State in India by 2029, and be the most preferred global destination by 2050. 

The government is taking steps to provide an environment conducive to economic and social 

growth. These steps include formulation of investment friendly policies, creating world-class 

infrastructure, improving governance and taking necessary steps to attract investments into 

the State. Promotion of tourism infrastructure and services at potential destinations is one 

amongst the many initiatives taken up by the GoAP. 

  

In line with the objective to make Andhra Pradesh the premier destination for tourists in the 

country, Government of Andhra Pradesh has identified nine key theme areas to be developed. 

The theme areas are listed below: 

 

 Religious Tourism 

 Recreation Tourism 

 Beach Tourism 

 Buddhist Tourism 

 Spiritual & Wellness Tourism 

 Heritage Tourism 

 Medical Tourism 

 MICE Tourism 

 Eco Tourism 

Tourist arrival Trend 

 

Andhra Pradesh has the distinction of being a leading tourism destination in India and is 

presently, the Third most visited State in terms of domestic tourists’ arrivals. Following table 

highlights the district wise tourist arrival in AP in FY 2016: 

 

District 

2016 Arrivals  

Rank 
Domestic 
(Million) 

% Rank International % 

Chittoor 1 43.28 28.25% 4 9,626 2.97% 

Krishna 2 23.85 15.57% 3 11,686 3.61% 

Visakhapatnam 3 18.06 11.79% 2 78,218 24.13% 

Srikakulam 4 16.52 10.78% 7 1298 0.40% 

East Godavari 5 13.44 8.77% 9 1021 0.31% 

Kurnool 6 12.71 8.30% 11 546 0.17% 
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West Godavari 7 7.47 4.87% 12 449 0.14% 

Guntur 8 5.20 3.40% 8 1,185 0.37% 

Vizianagarm 9 3.65 2.38% 6 4,631 1.43% 

Kadapa Y.S.R 10 3.33 2.17% 13 6 0.00% 

Nellore 11 3.04 1.98% 5 5,320 1.64% 

Anantapur 12 1.49 0.98% 1 209,154 64.53% 

Prakasam 13 1.15 0.75% 10 1000 0.31% 

    153.17     324,140   
 
Source: Ministry of Tourism, 2017 

There has been steady increase in both domestic and international tourist arrivals from 2011-

12 to 2015-16. 

 

 
Current Scenario and Potential for Hotel Rooms in AP 

 

 
 

Performance of existing hotels in AP 

• Statewide RevPAR performance of existing hotels was recorded at INR 2,010 in 

2015-16 (15.4% growth over 2014-15) 

• Following graph indicates growth of branded hotel rooms and increasing occupancy 

ratio of same over 3 years. 
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Demand and Supply scenario of branded hotel rooms 

 Presently there is high demand of branded hotel rooms in AP.  

 Supply of Branded Rooms is only 44% of total rooms 

Following graph indicates the CAGR growth in Supply and demand of branded room from 

2013-2016.  

 
 

As seen from the excellent performance of existing branded hotels and high Supply demand 

gap for branded hotel rooms, AP presents a tremendous opportunity for development of 

Hotels/Resorts and MICE 

 

 

6.40% 

11.40% 

Supply Demand 
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2 Scope Data Sheets 

2.1 Scope Data Sheet for Development of the project 

2.1.1 Project Information memorandum 

 

 

 

 

 

 

 

 

 

 

2.1.2 Connectivity/tourist attractions 

 

Project  Airport Railway station Bus station Tourist Locations 

Coringa 

Rajahmundry (70 Km) Kakinada (17 Km) Kakinada (17 Km) Hope Island 

Coringa Wildlife Sanctuary 

 

 

Project Google Map Village District 

Coringa 

 

Chollangi East Godavari 
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2.1.3 Project Information Memorandum 

 

 

Coringa:  

 

 

Site Plan: 

 
 

 

Land Details: 

Survey Number 220/1 

Village Chollangi 

Mandal Tallarevu 

District East Godavari 

Bound on the East by Forest Land 

Bound on the West by Pvt. Land 

Bound on the North by Road 

Bound on the South by Govt. Land (New approach road) 

Property Details: 

Component wise details Interpretation Center: 780 Sq. ft.  

Restaurant: 681 Sq. ft.  

Audio Video Room: 1265 Sq. ft. 

Toilet Block: 780Sq. ft.  

Lobby: 355 Sq. ft. 

Entrance Lobby: 320 Sq. ft. 

Corridor: 800 Sq. ft. 

Manager Room: 807 Sq. ft. 

Court Yards(2): 490 Sq. ft. each 
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Site Photos: 
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2.2 Minimum Development and Service Obligations  
 

APTDC proposes to place its APTDC properties, under development/operation and 

maintenance by reputed private operators. The additional development if envisaged shall be 

taken up by the O&M operator only. APTDC proposes to contract reputed operators to 

manage these properties on an “as-is-where-is” basis that is the immovable properties will be 

handed over which excludes all furniture, ACs, gensets and other movables assets. The 

properties shall have all modern facilities, conform to development guidelines apart from 

conforming to the minimum standards laid down by the APTDC as mentioned in Appendix 

IX of Vol – I.  

These terms and conditions will be specified in the Service Agreement between APTDC and 

the Successful Bidder. The scope of work for the selected bidder/bidders shall include O&M 

of existing facility and inter alia construction as per MDOs, interior decoration or renovation, 

marketing, operations and maintenance of the projects in accordance with the provisions of 

the RFP comprising of Terms & Conditions, Scope of work and Service Agreement. 

The service provider will have to market the property and provide all services to the guests as 

per the standards of a well-maintained and reasonable quality. It will include all room 

services cleaning, cleaning and maintenance services, food and beverage services, banquet 

and related services. It will also include transport and logistics required, travel desks, any 

health club / spa services if required. The Operator will be entitled to fix the prices of these 

services and change the rates thereof whenever it deems it. The service provider will have to 

provide rate lists to APTDC and certified revenue statements every quarter (at the end of the 

quarter within 7 days) with detailed break up various heads revenues. 

 

O&M Operator’s responsibilities 

 

 Post signing the agreement with APTDC, the Operator shall complete the obligations and 

make the Project operational as per the moratorium period (Appendix IX of Vol – I).  

 Construct additional rooms and modification to the existing rooms as envisaged. 

 Provide furniture (for rooms, reception, common areas, restaurants etc.), interior and 

exterior electrical fittings, moveable equipment (for kitchens, rooms, ancillary services 

etc.) 

 Operate as well as maintain a reasonable good quality facility. 

 All activities shall be undertaken by the O&M operator at their own expenses after the 

handing over of the property by APTDC. 

 The Operator shall, during the construction period designate and appoint suitable officers/ 

representatives as it may deem appropriate to assist APTDC in supervising the Project and 

be responsible for all necessary exchange of information required pursuant to this 

Agreement; 

 After APTDC handing over the site to the Operator, the Operator will complete the 

interior, exteriors, fittings and furnishings, landscaping etc. as may be needed to make the 

Project operational. In case the operations are achieved before the moratorium period 
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(Appendix IX of Vol – I), the Minimum Assured Annual Revenue Share shall be payable 

from the date of start of operations itself. If the Operator fails to make the project within 

the moratorium period the Minimum Assured Annual Revenue Share shall be payable 

from the date of expiry of moratorium period.  

 In the case the operator is unable to make the property operational even after the lapse of 

the moratorium period (Appendix IX of Vol – I), APTDC may at its discretion extend the 

period without prejudice to the rights to receive payments and levy liquidated damages. In 

case, if the project is not completed even then, it will be treated as an event of default.  

 In the case the operator is unable to complete the project even after the lapse of the project 

completion period (Appendix IX of Vol – I), APTDC may at its discretion extend the 

period without prejudice to the rights to receive payments and levy liquidated damages. In 

case, if the project is not completed even then, it will be treated as an event of default.  

2.2.1 Licenses & Approvals 

  

All operation/construction related licenses will be the responsibility of the successful 

bidder(s). Obtaining bar and liquor license is also responsibility of the successful bidder. 

The developer is responsible for obtaining all the facility related licenses. The AUTHORITY 

shall assist the Successful Bidder (s) on a best effort basis for the same. 

2.2.2 Minimum Service Obligation 

 

The Operator shall at its own cost and expense: 

 
a. The Operator has to run the property at the awarded site as a well-maintained and 

good quality hotel/ resort facility. 

b. Operator is entitled at set the tariff terms for all facilities and services it provides at 

the property and also entitled to change such rate whenever it deems fit. However at 

the end of each quarter the operator will provide a detailed breakup of the revenue at 

the end of each quarter. 

c. Investigate, study, operate and maintain the Project Assets/Project Facility in 

accordance with the provisions of this Agreement, Good Industry Practice and 

Applicable Laws;  

d. Obtain all Applicable Permits in conformity with the Applicable Laws and be in 

compliance with thereof at all times during the Service Period; 

e. Procure and maintain in full force and effect, as necessary, appropriate proprietary 

rights, licenses, agreements and permissions for materials, methods, processes and 

systems used in or incorporated into the Project;  

f. Ensure that each Project Agreement contains provisions that would entitle 

AUTHORITY or a nominee of AUTHORITY to step into such agreement at 

AUTHORITY’s discretion, in place and substitution of the Operator in the event of 

Termination pursuant to the provisions of this Agreement; provide all assistance to the 

AUTHORITY as they may reasonably require for the performance of their duties and 

services under this Agreement; 

g. Provide to the AUTHORITY Officials reports on a regular basis during the 

Operations Period in accordance with the provisions of this Agreement;  
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h. Appoint, supervise, monitor and control the activities of Contractors / Staff or any 

other service provider under their respective Project Agreements as may be necessary;  

i. Develop, implement and administer a surveillance and safety program for the 

Project/Project Facility and the users thereof and the personnel engaged in the 

provision of any services under any of the Project Agreements including correction of 

safety violations and deficiencies, and taking of all other actions necessary to provide 

a safe environment in accordance with Applicable Laws and Good Industry Practice;  

j. Take all reasonable precautions for the prevention of accidents on or about the Project 

Site/Project Facility and provide all reasonable assistance and emergency medical aid 

to accident victims;  

k. Not to place or create nor to permit any contractor or vendor or service provider or 

any other person claiming through or under the Operator to create or place any 

Encumbrance over all or any part of the Project Assets, or on any rights of the 

Operator therein, save and except as expressly set forth in this Agreement;  

l. Be responsible for safety, soundness and durability of the Project Facility including 

all structures forming part thereof and their compliance with the Specifications and 

Standards;  

m. Ensure that the Project Site remains free from all encroachments and take all steps 

necessary to remove encroachments, if any;  

n. Operate and maintain the Project at all times during the Operations Period in 

conformity with this Agreement including but not limited to the Specifications and 

Standards, the Maintenance Programme and Good Industry Practice; 

o. Remove promptly according to Good Industry Practice, from the Project Site, all 

surplus construction machinery and materials, waste materials (including, without 

limitation, hazardous materials and waste water), rubbish and other debris (including 

without limitation accident debris) and keep the Project Site in a neat and clean 

condition and in conformity with the Applicable Laws and Applicable Permits. 

p. Provide to AUTHORITY at the end of each quarter/month as agreed in the SA 

audited profit and loss statement within 7 days of the end of the quarter / month. 

q. Provide access to the auditors and inspectors of AUTHORITY whenever 

AUTHORITY chooses to conduct such audit or assessment.  

r. All necessary clearances and permits required from the relevant authorities should be 

obtained by the Successful Bidder and the Successful Bidder shall adhere to all 

relevant guidelines/ recommendations / standards/ requirements prescribed by 

statutory bodies, Central/ State Government and its ministries / agencies, professional 

bodies and associations as applicable including adherence to labor laws to Employee 

State Insurance, Provident Fund, etc. 

s. The successful bidder may be further permitted to construct additional rooms/facilities 

including convention hall, amphitheater, open air movie theatre, etc. as may be 

required to make the property more attractive to tourists. The successful bidder shall 

pay extra revenue share (in addition to the minimum assured revenue share) to 

APTDC generated through the additional components permitted by APTDC. All such 

addition can be either permanent/ semi-permanent constructions after obtaining all 

requisite permissions and clearances from the competent authorities.  

2.2.3 Insurance 

The Operator shall, at its cost and expense, purchase and maintain during the Operations 

Period, insurance to cover against: 

(a) loss, damage or destruction of the Project Facility, at replacement value;  

(b) the Operator’s general liability arising out of the Service; 
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(c) liability to third parties; and  

(d) any other insurance that may be necessary to protect the Operator and its 

employees, including all Force Majeure Events that are insurable and not 

otherwise covered in items (a) to (c). 

 

 

The Operator shall pay the premium payable on such insurance policy (ies) so as to keep 

the policy (ies) in force and valid throughout the Service Period and furnish copies of the 

same to AUTHORITY. Each insurance policy shall provide that the same shall not be 

cancelled or terminated unless 10 Days' clear notice of cancellation is provided to 

AUTHORITY in writing. If at any time the Operator fails to purchase and maintain in full 

force and effect any and all of the insurances required under this Agreement, 

AUTHORITY may at its option purchase and maintain such insurance and all sums 

incurred by the AUTHORITY therefor shall be reimbursed by the Operator forthwith on 

demand, failing which the same shall be recovered by the AUTHORITY by exercising 

right of set off or otherwise. 

2.2.4 Conclusion 

 

APTDC’s projects will contribute to the vision of the Government of Andhra Pradesh in 

catalyzing tourism growth in the State, and leverage its unexplored natural assets for 

increasing tourism inflow and creation of infrastructure.

 


